Draft July 20, 2006

ATTACHMENT E.1
TECHNICAL SPECIFICATIONS AND REQUIREMENTSSTATEMENT

1.0 INTRODUCTION

In accordance with the terms of this ESCA, this Technical Specifications and Requirement Statement
(TSRYS) provides the U.S. Department of the Army’s (Army) generd specifications for the Clark County,
Washington (County) to conduct the environmenta services, address environmenta scheduling and
regulatory issues, and assume liability and responsibility for Site Closeout of the Areas Covered by
Environmenta Services (ACES), as defined in Section C.3.1 of the Environmenta Services Cooperative
Agreement (ESCA) and identified in Appendix 2. The Army intends to transfer the property to the
County viaa Deed with Finding of Suitability for Early Trandfer (FOSET). These parcels are described in
the Map in Appendix 2.

These specified environmenta services will be performed in conjunction with the restoration and
conservation actions at the ACES and in accordance with the Prospective Purchaser Consent Decree
(PPCD), dated [DATE], 2006, between the County and the Washington State Department of Ecology
(WDOE), to achieve Site Closeout as defined in Section C.3.24 of the ESCA. Implementation of the
PPCD will dso satisfy the remedy requirements of CERCLA, the NCP, and other gpplicable
environmentd laws and regulations regarding remediation of the ACES. The Army will provide funding
for the environmenta services required, as provided for in the ESCA and this TSRS. Unless otherwise
defined, the termsin this TSRS shd| have the same meaning as defined in the ESCA. The mechanism for
funding these servicesisthe ESCA.

1.1  Background

As provided in Section C.4 of the ESCA, the County will conduct certain investigation and cleanup
efforts at the ACES and the Army will provide the appropriate level of oversight as specified in the
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Environmenta Covenants, Conditions, and Redtrictions (ECCR), which is an attachment to the FOSET,
and thisTSRS. The Army’sinvolvement in the deanup of the ACES will be limited to the scope of the
ESCA, the ECCR, and this TSRS. This document is meant to support and be consistent with the ESCA.
If inconsstencies are found between this TSRS and the ESCA after the ESCA has been signed, the
ESCA shdl control. If inconsstencies are not resolved after referring to the ESCA, the parties will work

toward a resolution, in accordance with Section D.9 of the ESCA.
12  Early Transfer and Cooperative Cleanup

The Army and County have completed an early transfer of Camp Bonneville so that the County can
obtain title to the property requiring remediation in an expedited manner. The Remedid Activities Table
(Table Dlists those environmentd stes of the ACES requiring remediation and/or investigation by the
County and generaly describes the activities that will be accomplished for each of the Stes. The

County’ s responsihilities for the ACES are described in the ESCA and in the Remedid Activities Table
(Table 1). The ACES are shown on the map included in Appendix 2 Activities described in the
Remedid Activities Table (Table 1) may be modified by the County with the gpprova of WDOE, as long
as said modifications do not impact the County’ s ability to achieve Site Closeout, and provided that the
total dollar amount funded in the ESCA is not increased asaresult. Activities described in the Remedia
Activities Table (Table 1) will be undertaken in conjunction with restoration and conservation activities

where the opportunity exigs.

In conjunction with the early transfer, the County and the Army chose to pursue a process whereby the
County assumes the responsibility for the environmenta services under the ESCA. The Army, asthe
former federd landholding agency, will meet its obligations under CERCLA and other gpplicable laws
and regulations by providing the funds required via the ESCA and overseeing the completion of the
environmental services necessary for Site Closeout in conjunction with the PPCD and ESCA. In
accordance with its respongihilities, the Army will provide appropriate program oversight of the cleanup
efforts at the ACES, and will grant covenants under CERCLA section 120(h)(3)(A)(i)(I1) (deferred
CERCLA covenant) in accordance with Section C 4.2.3 of the ESCA.
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1.3  Applicable and Relevant Documents— Lists of gpplicable and rlevant documents are
attached as Exhibit A of this TSRS.

20 TECHNICAL SERVICESREQUIRED
2.1 Task Description
The mgor component activities of this TSRS are outlined below.

1. Project management

2. Site Assessment and Monitoring

3. Specific Tasks for Munitions and Explosives of Concern (MEC) and HTW

4, Natural Resources Trustees Coordination & Damage Clams

5. Regulatory Requirements

6. Environmenta Insurance

7. Remedy Implementation

8. Cleanup Action Reports and Site Closeout

0. Public Involvement

10. Period of Performance

11. Submitta of Documents and Project Schedule

The County shall provide, or cause to be provided, the necessary qudified and licensed personnel,
gppropriate equipment, and other resources to successfully execute the investigation and/or remediation
of parcels described in Remedia Activities Table (Table 1) in accordance with the ESCA and PPCD.
Project activities and respongbilities are outlined in the following sections and additiona details on project
activities listed below are found in Section 3 of this TSRS, This TSRS more fully specifiesthe

environmenta services the County will conduct under the ESCA on behdf of the Army. Nathing in this
TSRS shdl limit the County from conducting environmenta activities thet vary from those activities
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gpecified in this TSRS provided such activities are coordinated with the Army, the changed activities do
not increase the project cost to the Army, and ultimately achieve Site Closeout from WDOE. The
ultimate requirement is to achieve Site Closeout so that the Army may grant the deferred CERCLA

covenant.

211 Project Management

The complexity, magnitude, and unique nature of the cleanup at the environmentd sites of the ACES
requires coordination of project activities to ensure that stakeholders are kept reasonably informed of the
project status, including exigting or potentia problems and any changes that may be required to prudently
manage the project. Project stakeholders include the Department of the Army Base Realignment and
Closure (BRAC) Divison (BRACD), WDOE, Clark County, the loca community and other loca and
date organizations, and the Army Restoration Advisory Board (RAB) or the County-operated public
forum for environmenta actions, consistent with MTCA requirements. County will use the PPCD and
TSRS to guide the cdleanup of the ACES in conjunction with redevel opment while ensuring consstency
with remedid requirements of CERCLA, the NCP, and other gpplicable environmenta laws and
regulations. As stipulated in the ESCA, the Army shdl receive copies of dl find environmental decison
documents (see Appendix 1) for review and comment, as well as review for concurrence, of any
revisons, modifications, or anendments to the PPCD or decision documents as required in Section

C.4.2.2 of the ESCA.

including amendments to those documents and any amendments to the PPCD at the time they are
produced.

The County shal maintain (or cause to be maintained) a project repository as required by CERCLA, the
NCP, other gpplicable laws and regulations, and the PPCD. The County shdl aso prepare and submit
quarterly progress reports (as defined in Section 3.1) to the Army that document technical progressto
date, outline upcoming work planned for the next quarterly reporting period, and describe any technica
issues confronted with successful or proposed solutions. Findly, the County shall hold conference cdlls,
as defined in Section 3.3, with the Army representative on an as-needed basis as determined by the Army
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to discuss the progress of the cleanup of the ACES and the status of formal decision documentsin
progress. The Army representative shal be the Base Environmental Coordinator, or his designated
successor. Additional details on the project management responsibilities are found in Section 3.1 through

Section 3.3 of this TSRS.

2.1.2 Site Assessment and Monitoring

The County shal conduct any additiond Ste assessment, including sampling and andysis that may be
necessary to delineate areas requiring remedia actionsin accordance with the PPCD and ESCA. As
additional delineation or other Site characterization work is completed during the period of performance,
the County shall record any changes needed to the necessary documents (e.g., remedia design
documents and PPCD) and provide changes to the Army for review in accordance with the procedures
gpecified in the ESCA Section C.4.2.2. To the extent additional Ste assessment results in additional
decision documents or amendments, independent of the PPCD, the Army will review for concurrence, in
the PPCD to ensure congstency of any remedia actionswith CERCLA, pursuant to the review
procedures set forth in Section C.4.2 of the ESCA.

Prior to the end of the Period of Performance, discussed in Section 2.1.11, the County shdl implement,
to the extent required by the PPCD and the ESCA, a plan to meet Long- Term Obligations pursuant to
Section C 4.1.13.4 of the ESCA. This plan will provide for the implementation of the Long Term
Obligations, including without limitation, ongoing remediation activities required under the PPCD. In
addition, the County shal prepare monitoring reports and effectiveness reports as required by the PPCD,

and submit copies of the plans and reports to the Army representative.

2.1.3 Specific Tasksfor Munitions and Explosives of Concern (MEC)

In accordance with the ESCA, County will:

(1) Achieve Site Closeout pursuant to the requirements of the PPCD and the following:
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(&) DOD 6055.9 STD DOD Ammunition and Explosives Safety Standards, July 1999
(Under revision)

(b) DOD Ammunition and Explosive Hazard Classfication Procedures, 5 Jan 1998

(c) EM 1110-1-4009

(d) Army Regulations 385-464 U.S. Army Explosive Safety Program 1 Feb 2000

(2) Control accessto areas with known or suspected to contain MEC, in accordance with the
ECCR. The County shal maintain land use controls (LUCs) around the ACES for as long as required
under the PPCD and ECCR.

(3) Submit an ESS and any required explosives safety Ste plans through the U.S. Army
Technica Center for Explosives Safety (USATCES) to the DDESB for approva prior to conducting any
munitions responses to dlow change of use, and provide after-action reports, once the munitions

response is compl eted.

(4) Work closdly with identified DoD representatives in conducting the munitions response.

(5 Edablish alimited MEC Awareness Safety Natification to inform the public of the dangers
presented by unexploded ordnance, during cleanup; and a post-remediation MEC Awareness Safety
Noatification shall be implemented as an indtitutiona control consstent with the planned reuse activities.
(See Attachment 2 to the FOSET)

(6) Implement, adminigter, and enforce the land use controls contained in the ECCR. Such
implementation and adminigtration of land use controls may be evidenced by the filing by County with
WDOE and the Army of an annua compliancereport.  This report shdl certify, after ingpection, that dl
components of land use controls are in place, and reporting any apparent violations of the land use
controls, and describing actions, if any, taken in response to such violaions. The annud reports shal be
filed within thirty (30) days of the anniversary date of the filing of the ECCR containing the land use
controlsin the rea property records of Clark County.
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The Army will grant the CERCLA Covenants in accordance with Section 4.2.3 of the ESCA
once (i) response actions are concluded based on DDESB’ s approva of required Explosive Safety
Submissons or Site Plans, (i) the County and its contractors have issued a Statement of Remova of
Munitions and Explosives of Concern (MEC), and (iii) the County has achieved Site Closeout as outlined
in Section C.3.24 of the ESCA.

214 Specific Tasksfor the Remediation of the Small Arms Ranges

The County shall remediate the Remedia Action Unit (RAU) 2C according to the Work Plan for
Interim Actions (1A) at the Smal Arms Range Berms and Fire Support Areas and the Remedid
Investigation/Feasibility Study (RI/FS) Report for the Small Arms Ranges Work Plan for Interim Actions
(1A) approved by WDOE. The soils and |ead-containing materias shall be disposed or otherwise
managed as required by applicable regulations and/or the RAU 2C IA and/or RI/FS. At the completion
of these cleanups, the amdl arms ranges site shal be restored as specified in the |A and/or RI/FS. The
County shdl prepare and submit gppropriate documentation recording completion of these work items as
specified by gpplicable regulations, the CAP and the RAWP

215 Other Tasks

Groundwater monitoring
Site Management
Site Security

2.1.6 Natural Resources Trustees Coordination and Damage Claims

The County shdl aso be responsible for complying with the requirements outlined in the Nationa
Contingency Plan, 40 CFR Part 300, and will notify the State and Federal Natural Resource Trustees,
including the U.S. Army, of effects of hazardous substances, pollutants and contaminants (as defined in
CERCLA, Section 101) on natural resources on the Property. The County shall coordinate assessments,
evauations, investigations and planning with respect to appropriate remedid actions with the Trustees.
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The County and the Army will participate in discussons with Naturd Resource Trustees and will work to
resolve Trustee concerns regarding implementation of any remedid activities under the PPCD.

The Army shdl remain respongible for its natura resource trustee responsibilities under CERCLA
and for naturd resource injuries occurring as aresult of releases of hazardous substances, pollutants and
contaminants that have occurred due to Army ownership or activities on Bonneville. The County or its
successor shdl be respongible for any natura resource injuries and associated natura resource damages
resulting from its actions occurring after transfer of the property from the Army to the County except as
otherwise provided in 3.5.3.

2.1.7 Regulatory Requirements According to the PPCD
The County shdl be responsible for negotiating with gppropriate federd and Sate environmenta agencies
(e.g., WDOE) in the PPCD to achieve Site Closeout, pursuant to the PPCD and the ESCA. As
appropriate, County will coordinate with other local, state, and/or federal agenciesin PPCD to achieve

Site Closeout. Any modifications to the PPCD shall be coordinated with the Army.

2.1.8 Environmental |nsurance

The County will obtain Environmental Insurance meeting the requirements set forth in Section 3.4 of this
TSRS.

2.1.9 Remedy Implementation

The County shdl utilize the funds provided under the ESCA to conduct the tasks outlined here and to
implement remedia actions required by the PPCD in conjunction with consarvation activities. The
County shdl ensure that dl remedid activities are performed in accordance with the terms of the above
documents and in support of the reuse specified in the reuse plan map prepared by the County as
approved by the governing board of the County on September 1998, updated on February 20, 2003,
and revised on November 15, 2005. (the “Reuse Plan”). All changesin land use from the Reuse Plan
that increase the amount or scope of remedid activities on the environmentd stes of the ACES, or
compromises the effectiveness of the ECCR or land use controls found in the PPCD, and/or requires the

modification, variance, or termination of such redtrictions, shal be at the sole expense and responsbility of
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the County. If such achangeis planned, the County shdl notify the Army representative before
proceeding with any of its associated obligations under the PPCD.

The County is responsible for al additiond costs associated with a change in reuse from the Reuse Plan.
Regardless of any changesin reuse, the County must ensure that dl remedia activities contemplated for

the environmental Sites of the ACES meet the remedy requirements of CERCLA, NCP, the PPCD and
other applicable Federd and State laws and regulations.

The County shdl be responsible for devel oping documents associated with the remedid actionsto
achieve Site Closeout as described in the PPCD. To the extent required by the PPCD, the County will
develop dl reports as required under the Remedid Design Work Plan and Remedid Action Work Plan to
implement the remedy for each Site as described in the PPCD. If additiona remedia action is necessary
asareault of changesto the PPCD, the Army shall receive copies of the related documents.

The Army hasfollowed the CERCLA Site Investigation (Sl), Remedid Investigation/Feasbility Study
(RI/FS) and Engineering Evauation/Cost Analysis (EE/CA) processesin the prior characterization of
environmenta conditions and andysis of remedia action dternatives of the ACES. Site characterization
datais available in the various reports referenced in Exhibit A herein. The Ste characterization data,
where available, has been used in evauating various remedid adterndtives and Site-specific activities
summarized in the Remedid Activities Table (Table 1). The remedid actions and/or land use controls for
the ACES will comply with the PPCD, CERCLA, the NCP, and other gpplicable laws and/or regulaions
and will be protective of human hedlth and the environmen.

2.1.10 Notice of Completion

Following completion of remedid activities, the County shall develop a Cleanup Action Report
and, if applicable, aMEC Findings Report pursuant to the PPCD ating that the work for that RAU has
been completed as specified in the PPCD (e.g., OPS) and that Site-wide groundwater monitoring has not
shown any leves of contamination above the sandards set by the WDOE. The Cleanup Action Report
shdl include the information required by the PPCD. The County shdl determineif it ismore suitable to
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develop one Site-wide report or severd reports corresponding to the environmenta sites of the ACES.
These reports shal include the information required by the PPCD and WDOE' s issuance to the County a
written Notice of Completion after review of Clark County’s Cleanup Action Report and determination
that the work has been satisfactorily completed. In accordance with the requirements of the PPCD,
WDOE will make a Site Closeout determination when al of the following have occurred: (1) County has
performed al Environmental Services, and (2) WDOE has issued awritten Notice of Completion.

Once the County has achieved Site Closeout, as defined in Section C.3.24 of the ESCA, the Army will
grant the CERCLA covenant that al necessary remedid action has been taken in accordance with
Section C.4.2.3 of the ESCA.

2.1.11 Public Involvement

The opportunity for public involvement is essentia for obtaining community input and maintaining
community understanding and support for the cleanup actions on the ACES.

The County shdl be responsible for natification to, involvement with, and solicitation of input from
the public as required by the PPCD, CERCLA, and the NCP.  The County will be responsible for
initiating, coordinating, and scheduling necessary public activities relating to the remedid activities on the
ACES as required under the PPCD, including developing briefings, presentations, fact sheets, developing
additiona statements of work for performing remedid actions of the ACES, taking meeting minutes, legd
notices, public meetings, and sending articles to news media, if necessary. The County shal aso comply
with dl other requirements for public participation as prescribed under the PPCD.

2.1.12 Period of Performance

The period of performance for this TSRS isasfollows.

Start Date: 1 September 2006

End Date: 31 August 2010

2.1.13 Submittal of Documents and Achievement of Project Schedule

The County will be respongible for assuring that reasonable progress is maintained including submittal of
required ddiverables, in conjunction with the remediation schedule, which will be sat forth in the PPCD,
aremet. The Army representative will verify that reasonable progressis achieved and deliverables are
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received.

The County shdl provide Army representative with two paper copies and one eectronic copy of al
documents/reports described in this TSRS, to include but not limited to genera remedia documents, dl
find decison documents, and proposed amendments to the decision documents and to the PPCD. The
Army representative shal have the right to review and provide comments for concurrence any revisons,
modifications, or amendments to the PPCD or decison documents as listed in Appendix 1.

If the Army has comments or concerns, the Army will notify the County within fifteen (15) working days.
In the potentid ingtancesin which the Army must review a voluminous or several documents & the same
time, the Army and the County shall agree on a reasonable time to complete the review. If amutualy
agreeable resolution to comments and concernsis not reached with 15 working days of the
commencement of discussions between the County and the Army, the Parties reserve their rights, as
described in Section D.9 of the ESCA. The Army’sreview of the documents and reports shdl be limited
to the following scope:

To ensure consistency with the ESCA and ECCR

To ensure consistency with CERCLA, the NCP, and any requirements applicable to Non-
CERCLA environmenta services

To ensure that ESCA funds that have been spent, or that will be spent, are in compliance with
the Scope as defined in Section C.2.3 of the ESCA and the Environmenta Services as
defined in Section C.3.14 of the ESCA.

The County shdl be responsible for completing the following maor tasks prior to the ESCA termination:

Complete dl required documentation, investigation, design and remedid activitiesin the
ACES, as required by the PPCD;
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Forward dl Completion Reports and other documentation to achieve Site Closeout outlined
in Section C.3.24 of the ESCA to the Army Representative;

Upon completion of the remedia actions for the ACES pursuant to the PPCD, forward all
reports and make any other documentation requested by the Army available to the Army
Representative; and

Following the completion of al environmenta services pursuant to the PPCD, submit proof of
Site Closeout by providing the WDOE' s Notice of Completion and aLong-Term Operation
and Maintenance Plan approve by WDOE.

The County shdl submit find decison documents and deliverables as outlined in the PPCD and Section
2.1.12 of this TSRS to the Army. The Army Representative shal be responsible for verifying that
deliverables are submitted in atimely manner to support the project schedule, concurrent with regulatory
review and schedules. If the Army Representative deems it necessary, the Army Representative may
access the ACES for purposes of on-dte qudity assurance and verification of remediation performancein

accordance with the ESCA and deed covenant.

49



Draft July 20, 2006

3.0 ADDITIONAL INFORMATION
3.1  Project Progress Reports

The County shal prepare and submit quarterly project progress reports to the Army Representative

during the entire period of performance, regardless of whether submission of these reportsis required by

WDOE, and regardless of whether any substantial remediation activities have occurred at the
environmenta sites of the ACES. In generd, the project progress reports should contain sufficient
information to keep the Army representetive aware of the status of the implementation activities at the
ACES. The project progress reports shdl address the following topics, as applicable:

Document technical progress or work completed during the reporting period

Tota ESCA cooperative agreement funds spent during the previous quarter, and cooperative
agreement funds spent to date

Outline of upcoming work for the next quarter and the ESCA cooperative agreement funds
needed for the upcoming work

Any known technica or regulatory issues that may impact project schedule
Current gtatus of County coordination of MEC-related documents with DDESB
Corrective Measures Implementation Reports

Corrective Measures Effectiveness Reports

Needed Natificationsin accordance with the ESCA

Status of any established or pending changes to the PPCD

Summary of public participation activities conducted during the quarter

The County can modify or adapt those progress reports that may be submitted to WDOE so asto
address the topics listed above and satisfy the requirements of both the PPCD and Section B.9 of the

ESCA. However, if the Army Representative determines that there is not sufficient information contained
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in the project progress reports to meet the intent of the above requirements, the Army has the right to
request that the County provide copies of other available documentation within 2 weeks after the initia
review of the project progress report.  The County will provide one copy of the Project Progress Report
to the Army Representative for the Army’ s distribution to other appropriate parties. The Army reserves
the right to request afollow-on conference cdl to discuss or clarify issues presented in the Progress
Report.

3.2  Project Repository

The Army has maintained a project repository of environmental documents at the Ingtdlation. In
accordance with the PPCD and to ensure congistency with CERCLA, the NCP, MTCA and other
gpplicable laws and/or regulations, the County shdl continue to maeintain a project repository for the
ACES Environmental Services at an easly accessible repository in Vancouver, WA or a Camp
Bonneville, for the period of the ESCA. This County-maintained repository will contain al project-
related environmentd investigation and remediation information generated after transfer to the County.
The County-maintained repository will contain pertinent documentation for project reviews or judtification
and to provide a clear record of the approach used to achieve the remedid action godsfor the

environmentd stes of the ACES.

The Army isand will continue to be solely responsible for maintenance of the Adminigtrative Record and
Information Repogitory for the Ingtdlation for dl technicad documentation and records generated for the
ACES prior to transfer.

After Site Closeout of each parcel, the adminigtrative record at the County-maintained repository will be
provided to the Army representative and will become Army property. The County shal provide the
Army with the origind and an eectronic file copy of each document in the County-maintained repository

for the Army’ s records.

3.3  Conference Callsand Briefings
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The County shdl brief the Army representative on an as-needed basis on the status of the
remediation activities a the environmenta stes of the ACES or other concerns regarding the Progress
Report or other reports developed during the period of performance. Briefings will be conducted by
means of conference calls that the County shal arrange.

34 Environmental Insurance

County shdl be respongble for obtaining, carrying, and maintaining Environmentd Insurance Policies,
including both Pollution Legd Liability (PLL)/Pollution, MEC, and Remediation Legd Liability
(PMARLL) and Remediation Cost Cap (RCC)/Remediation Stop Loss (RSL)insurance coverages, for
the ACES property for both cost overruns during cleanup (implementation of the PPCD) aswdll as
potentia ongoing environmental exposures after cleanup is completed, a no additiona cost to the Army
(beyond the funding committed by the Army under the ESCA) in accordance with the following minimum
requirements. PLL Insurance coverage shdl be maintained for the duration of the ESCA with no gapsin

coverage.

PLL/PMARLL Policy Requirements:
PLL coverage for Hazardous and Toxic Wastes (HTW) and MEC within the ACES
Theinsurance carrier must berated A.M. Best's A- FSC I X or better.
Named Insured: Recipient
Additiond Insured(s):  U.S. Department of the Army
PLL will include coverage for Bodily Injury, Property Damage and Remediation Costs— Pre-
Exiging Pollution Incidents, to the extent the Bodily Injury is not related to damages from aMEC
explogve risk
PLL will include coverage for Bodily Injury, Property Damage and Remediation Costs— New
Pollution Incidents (New Conditions)
PLL will include coverage for Bodily Injury, Property Damage and Remediation Costs— Non-
Owned Locations Offste
Policy Period: Minimum of ten (10) Years— Recipient will bind the PLL policy prior to the
transfer of the ACES.
Minimum Aggregate Limit = $20,000,000
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Minimum Each Pollution Incident = $ 10,000,000

Toinclude Waiver of Subrogation, as applicable, for matters addressed in this Agreement that
County may have againgt the Army, its officers, agents, or employees except for those asserted
by third partiesin their own right. In no circumstances will County be entitled to assgn to any
third party right of action that the Recipient may have againgt the Army, subject to provisons of
Section C.4.2 of the ESCA.

County may bind an interim PLL policy for ashorter term prior to binding the 10-year palicy.

RCC/RSL Policy Requirements:

Coverage for environmenta Stes not associated with MEC cleanup identified in the Remedid
Activities Table (Table 1) of the TSRS, except as otherwise agreed by the Army.

Coverage for each environmenta site not associated with MEC cleanup within the ACES shdll be
in effect prior to the commencement of any remedia/response action on that Site, unless otherwise
agreed by the Army.

Remedid Action of Known and Unknown Pollutants

Toinclude Waiver of Subrogation, as applicable, for matters addressed in this Agreement that the
Recipient may have againgt the Army, its officers, agents, or employees except for those asserted
by third partiesin their own right. In no circumstances will the Recipient be entitled to assgn to
any third party right of action that the Recipient may have againg the Army, subject to provisons
of Section C.4.2 of the ESCA.

The County will provide to the Army a certificate of insurance evidencing maintenance of the insurance
required for the life of remedid actions.
35 Amendmentsto PPCD

The Parties acknowledge that the PPCD may be amended, and the remedid activities performed at the
environmenta Stes of the ACES may ultimately differ from the remedies identified in this TSRS,
Amendments to the PPCD and implemented remedid actions must be sufficiently protective of human
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hedlth and the environment, and will comply with requirements of CERCLA, NCP, and other applicable
Federa and State laws and regulations and Site Closeout will be obtained by the County. The Parties
hereby acknowledge and agree that such Amendments are anticipated and acceptable as modifications to
this TSRS, provided that the County complieswith the ESCA provisions requiring notice and consultation
with the Army regarding such PPCD modifications/amendments in accordance with Section C.4.2.2 of
the ESCA and Section 2.1.12 of this TSRS,

3.6 M odification of TSRS

Any variation or modifications to this TSRS must be made in accordance with Section D.7 and D.21 of
the ESCA and in coordination with the Army.

40 PERFORMANCE MANAGEMENT

41 Place of Performance

The ACES and at County offices, located either on-dte or off-Site a other locd Sites.

4.2  Privacy and Security

No specia clearanceisrequired for this task.

43  Contract Management

4.3.1 Quality Assurance/Quality Control and Health and Safety

The County shadl ensure that agppropriate Quality Assurance/Qudity Control and hedth and safety
standards and guiddlines under applicable law are incorporated into al project activities.

4.3.2 Signatory Authority

The County shall prepare and author remedia designs, removal action gpprova papers, and other
documents, asrequired. The Army Representative or designated representative will prepare any other
Army-required closure documentation.
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50 GOVERNMENT FURNISHED RESOURCES

The Army shdl provide the following resources to the County (if necessary and available):

Pertinent records, reports, data, analyses, and information in the currently available formats (eg.,
hardcopy, dectronic tape, disks, CDs), to facilitate development of a complete and accurate assessment
of current, former, and historica Site activities and operations, waste generation and contaminant

characterigtics, parameters of interest; and Site environmental conditions.

Access to gppropriate personnel to conduct interviews on Site Operations and activities.

56



Draft July 20, 2006

Renedi al

Table 1

Activities Table

Perf ormance Specifications

Site Description and

Desi gnati on

Renedi al Activities Sunmmary

Institutional Controls
(I1Cs) — consists of those
site-wide activities
specified in the PPCD
and/ or ESCA, and required
to establish and maintain
the institutional controls
which are an integral part
of the renedy

Docunment Subnmittals
1. Restrictive Covenants
2. Long-Term Site-Wde Operations,
Mai nt enance, and Mnitoring Plan (Draft

and Final)

Acti ons

1. Achieve RIP and WDOE Approval for Site
Cl oseout. Miintain all LTM and | Cs

required after site closeout.
2. Fence Repl acenent and Repair (Site
Perimeter and CI TA)
Si gn Repl acenent
Site Security
Codi fication of Long-TermInstitutional
Cont r ol
Long- Term Fence and Si gn Managenent
UXO Technician training for selected
County personnel

ko

No

Site-Wde Activities —
consi sts of activities

whi ch have site-w de
appl i cation and/ or support
actions inpacting nore

t han one RAU

Docunent Subnmittals

1. Site-Wde Health and Safety Pl an
2. Project Managenent Pl ans

3. Quarterly Project Progress Reports

Actions
1. Prepare Educational Materials suitable
for 1GCs

2. Conplete Public Participation
Requi rements and Associ ated Conmunity
Rel at i ons

3. Maintain Project Repository

4. Additional site assessnents,
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Site Description and

Desi gnati on

Renedi al Activities Sunmmary

Remedi al Action Unit 1
(RAU 1) consists of 20
areas at the Property
identified and illustrated
in Exhibit B of the PPCD
and addresses any
cont am nati on associ at ed
with those areas and any
risks to human heal th and
t he environnent associ ated
wi th such contam nati on

Docunent Subnmittal
1. Restrictive Covenants required under

Fi nal CAP

Actions

1. Achieve RC and WDOE Approval for Site
C oseout .

Remedial Action Unit 2A (RAU 2A)
consists of 21 small arms ranges
identified and illustrated in Exhibit C of
the PPCD, and addresses any lead or
other contamination associated with
those areas and any risks to human
health and the environment associated
with such contamination.

Docunment Submittals

Final Interim d eanup Action Wrk Plan
Interimd eanup Action Report

RI/FS Report (Draft and Final)

C eanup Action Plan (Draft and Final)
Conmpl i ance Monitoring Plan*

Cl eanup Action Report

Long- Term Oper ati ons and Mi nt enance
Pl an*

NogRONE

Acti ons

1. Achi eve RC and WDOE Approval
Cl oseout .

2. Excavation, screening, and categorization
of | ead-contam nated soils; soil sanpling
for excavation control and disposition
managenent; | oadi ng, transportation, and
di sposition of soils at appropriately
permtted recycling or disposal
facilities based on the follow ng snall
arns range | ocations:

Conbat Pistol Range

Undocunent ed Pi stol Range

1, 000- Foot Range, 1, 000-Foot Machi ne

@Qun Range, and Movi ng Target Range

4. 25-Meter M 60 Machine Gun and Pi stol
Range

5. 25- Meter

6. 25- Meter
Range

7. Field Firing Ranges Nos.

8. Rifle Ranges Nos. 1 and 2

for Site

wn e

Machi ne Gun Range
Record Fire and Field Firing

1 and 2
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Site Description and

Desi gnati on

Renedi al Activities Sunmmary

9. Field Fire Rifle Ranges Nos. 1 and 2

Remedial Action Unit 2B (RAU 2B)
consists of Demolition Areas 2 and 3,
identified and illustrated in Exhibit D of
the PPCD, and addresses any
contamination associated with those
areas and any risks to human health and
the environment associated with such
contamination.

Docunent Subnmittal
1. Renmedi al Investigation Report (Draft
Final for public comment and Final)

Actions
1. Achi eve RC and WDOE Approval
C oseout .

for Site

Remedial Action Unit 2C (RAU 2C)
consists of Landfill Area4/Demolition
Areal, identified and illustrated in
Exhibit E of the PPCD, and addresses
any contamination associated with those
areas and any risks to human health and
the environment associated with such
contamination.

Docunent Submittals
1. deanup Action Plan (Draft and Final)
2. Conpliance Mnitoring Pl an*
3. O eanup Action Report
4. Long- Term Operati ons and Mai nt enance
Pl an

Acti ons
1. Achieve RIP and WDOE Approval
Cl oseout .
2. Maintain all LTM and ICs requirements
after site cl oseout.

for Site

Remedial Action Unit 3 (RAU 3)
consists of any area at the Property
where military munitions have come to
be located, and addresses any
contamination associated with those
areas and any risks to human health and
the environment associated with such
contamination. RAU 3 isidentified and
illustrated in Exhibit F of the PPCD.

Docunment Submittals

Expl osi ves Safety Submittals
Enmer gency Action Wrk Plan

Enmer gency Action Report
Interimd eanup Action Wrk Plan
Interimd eanup Action Report

Rl / FS Report Addendum

Cl eanup Action Plan (Draft and Final)
Conpl i ance Moni toring Pl an*

Cl eanup Action Report

0. MEC Fi ndi ngs Report

1 Long- Term Qper ati ons and
Mai nt enance Pl an

RHPooOoNOORONME

Acti ons

1. Achieve RIP and WDOE Approval for Site
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Site Description and

Desi gnati on

Renedi al Activities Sunmmary

10.

11.

12.

13.

14.

15.

16.

17.

18.

19.

20.

Cl oseout.
Mai ntain all LTM and |1 Cs requirenents
after site cl oseout.
QA QC Validation of Previous Arny MEC
Cl earances on the M 203 Rocket grenade
range
DGM Surveys of the Artillery Firing
Poi nt s
MEC Surface Cl earance of Landfill Area
4 — Demplition Area 1
MEC Surface Cl earance of Denolition
Area 2
MEC Surface C earance of Denolition
Area 3
MEC Surface d earance of 2.3-Inch
Rocket Range
MEC Surface Cl earance of 3.5-1nch
Rocket Range

MEC Subsurface C earance to 14
inches at and around the target sites
in the C TA

Renoval of the targets fromthe
CI TA

MEC Construction Support for road
work in the CITA

Aerial anomalies survey of the
wet | ands

MEC Surface C earance of the
Envi ronnmental Study Area

MEC Surface C earance of the
Val | ey Fl oor

MEC Surface C earance of Transects
on the Dense Vegetation — Mderate
Sl ope Area north and west of the Valley
Fl oor

MEC Surface C earance of the
buf fer zones on each side of the road
and trail footprints

MEC Subsurface Cl earance to 4 Feet
in the Park Reuse Construction Area

MEC Subsurface C earance to 14
I nches in the Park Reuse Construction
Ar ea

MEC Construction Support for Fuels
Managenent
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Site Description and

Desi gnati on

Renedi al Activities Sunmmary

21. MEC Surface C earance and Brush
Rermoval for Perineter and Cl TA Fence
Repl acenment and Repair Construction

22. Demilitarization Processing for
Materials Presenting Potenti al
Expl osi ves Hazard

23. MEC Avoi dance Support for CITA
Soi | Sanpling
24, “Step-Quts” for MEC cl earance

around any MEC itens found as specified
and required under the PPCD

Site-Wide Soils and Groundwater

Document Submittals

1. Suppl emental G oundwater Renedi al
I nvestigation and Feasibility Study
Wrk Plan (Draft and Final)

2. Suppl emental G oundwater Renedi al
I nvestigation and Feasibility Study
Report (Draft and Final)

3. Monitoring Reports for Specified
G oundwat er Monitoring Events

4. Suppl emental Soil Renedi al
I nvestigation Wirk Plan for Cl TA and
Artillery Firing Points (Draft and
Fi nal)

5. Suppl enmental Soil Renedi al
I nvestigation Report for CITA and
Artillery Firing Points (Draft and
Fi nal )

Acti ons

1. Achieve RIP and WDOE Approval for Site
Cl oseout .

2. Maintain all LTM and ICs requirements
after site cl oseout.

3. G oundwater Mnitoring at the site
perineter wells as specified in the
PPCD

4. Soil sampling and analysis in the CI TA
and at the Artillery Firing Points as
specified in the PPCD

61




Draft July 20, 2006

* Documents which will be prepared and submitted to the Washington Department of Ecology only if
determined to be required pursuant to the Washington Model Toxics Control Act (MTCA), Chapter
173-340 of the Washington Adminigtrative Code (WAC) or the PPCD.

**RIP, RC, and LTM are terms used for the Defense Environmenta Restoration Program, definitions
provided below.

Definitions

Long-Term Management (LTM): The remedia phase including maintenance, monitoring, record keeping,
remedy reviews, etc. initiated after response (removal or remedial) objectives have been met (i.e., after
Response Complete).

Remediad Action (Operations) (RA(O)): The remedial phase during which the remedy is in place and
operating to achieve the cleanup objective identified in the Record of Decision (ROD) or other final decison
document. Any system operation (long-term operations) or monitoring (long-term monitoring) requirements
during this time are considered RA(O).

Remedy In Place (RIP): A fina remedia action has been constructed and implemented and is operating as
planned in the remediad design. An example of a remedy in place is a pump-and-treat system that is
installed, is operating as designed, and will continue to operate until cleanup levels have been attained.
Because operation of the remedy is ongoing, the site cannot be considered Response Complete.

Response Complete (RC): The remedy is in place and required remedia action-operations (RA-O) have
been completed, as documented by a Notice of Completion issued by WDOE. If there is no RA-O phase
and al response action objectives have been achieved and documented, then the remedial action—
construction end date will aso be the RC date.
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Deliverables:

The Recipient shal submit the following documents to the Army and to WDOE, if required to satisfy the
requirements of the PPCD. All documents listed below may require draft, draft final and fina versons

based on prior work/reports completed, Ecology review and public input on the draft copies. The Recipient

may also combine reports, as appropriate and approved by Ecology.

RAU 1
Restrictive Covenants required under the final Cleanup Action Plan for RAU 1

RAU 2A

Remedia Investigation/Feasibility Study (RI/FS) Report
Interim Action Work Plan

Cleanup Action Plan (CAP)

Compliance Monitoring Plan

Cleanup Action Report

Long-Term Operation and Maintenance Plan

RAU 2B
Remedia Investigation (RI) Report

RAU 2C

Supplemental Ground Water Remedia Investigation Work Plan
Remedia Investigation/Feasibility Study (RI/FS) Report
Cleanup Action Report

Long-Term Operation and Maintenance Plan

Compliance Monitoring Plan

RAU 3

Remedia Investigation/Feasibility Study (RI/FS) Report (revised to address public comments)
Cleanup Action Plan (CAP)

Explosives Safety Submission

Supplementa Soil Remedia Investigation Work Plan for RAU 3

Compliance Monitoring Plan

Cleanup Action Report,

Long-Term Operation and Maintenance Plan

MEC Findings Report
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Appendi x 2

ACES Map
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Exhi bit A
Document ati on

Hart Crowser, Inc., Petroleum Contaminated Soil Investigation, Former Tank No. 7-CMBPN, Building
No. 4475, Camp Bonneville, Vancouver, Washington, Contact No. DACA67-93-D-1004, Ddlivery
Order No. 53, September 11, 1996.

Woodward-Clyde Federa Services, Find Environmenta Basdine Survey Report, Camp Bonneville,
Washington, Contract No. DACA67-95-D-1001, January 30, 1997.

Hart Crowser, Inc., Find Lead-Based Paints and Soil-Metas Survey Report, Camp Bonneville,
Washington, Contract No. DACA67-93-D-1004, Delivery Order No. 49, February 28, 1997.

Hart Crowser, Inc., Pre-Demoalition Survey, CS Gas Chamber Building, Camp Bonneville, Vancouver,
Washington, Contract No. DACAG67-93-D-1004, Delivery Order No. 52, February 28, 1997.

U.S. Army Corps of Engineers, U.S. Department of Defense Program Base Redignment and Closure
Ordnance, Ammunition and Explosives Find Archives Search Report — Report Plates, Camp Bonneville,
Clark County, Washington, July 1997.

U.S. Army Corps of Enginears, U.S. Department of Defense Program Base Redignment and Closure
Ordnance, Ammunition and Explosves Fnd Archives Search Report — Conclusons and
Recommendations, Camp Bonneville, Clark County, Washington, July 1997.

U.S. Army Corps of Engineers, U.S. Department of Defense Program Base Redignment and Closure
Ordnance, Ammunition and Explosives Find Archives Search Report — References, Camp Bonneville,
Clark County, Washington, July 1997.

Prezant Associates, Inc., Find Asbestos Surveys Report, Camp Bonneville, Vancouver, Washington,
Volumes|-I11, Contract No. DACA67-95-D-1018, Delivery Order No. 4, November 7, 1997.

Cecon Corporation, Drain Line and PCS Remova, Find Report, Camp Bonneville, Vancouver,
Washington, Contract No. DACA67-96-M-0890, December 1997.

UXB Internationd, Inc., Remova Report Ordnance and Explosive (OE) Sampling, Camp Bonneville,
Vancouver, Washington, Contract No. DACA87-97-D-006, Dedlivery Order No. 10, August 31, 1998.

Shannon & Wilson, Inc, Find Multi-Stes Investigation Report, Camp Bonneville, Vancouver,
Washington, Volumes 1-5, Contact No. DACAG67-94-D-1014, Delivery Order Numbers 10 and 17,
July 1999.

URS Greinr Woodward Clyde, Final Supplemental Archive Search Report, Camp Bonneville,
Vancouver, Washington, Contract No. DACAG67-98-D-1005, Delivery Order No. 3, August 15, 1999.
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Shannon & Wilson, Inc., Find Landfill 4 Investigation Report, Camp Bonneville, Washington, Contract
No. DACAG67-94-D-1014, August 1999.

Gary Struthers Associates, Inc., Find Closure Report, Environmenta Restoration, Multi-Sites, Camp
Bonneville, Washington, Contract No. DACA67- 95-G-0001, Task Order 58, February 2001.

Hart Crowser, Inc., Final Project Completion Report, Suface Water Investigation of Lacamas Creek
and Tributaries, Camp Bonneville, Vancouver, Washington, Contact No. DACA67-98-D-1008,
Dedlivery Order No. 20, March 10, 2000.

U.S. Army Corps of Engineers, Find GIS-Based Higtorical Time Sequence Andyss, Camp Bonneville,
Washington, August 2000.

URS Greiner Woodward Clyde, BRAC HTRW Site Closure Report for Landfills 1, 2, and 3; Former
Burn Area; Buildings 1962 and 1963; Gresse Fits a& the Camp Bonneville and Camp Killpack
Cantonments, Former Sewage Pond; and Hazardous Materids Accumulation Point, Camp Bonneville,
Washington, Contract No. DACAG67-98-D-1005, Delivery Order No. 43, September 2000.

UXB Internationd, Inc., Find Remova Report, Ordnance and Explosve Remova Action, Camp
Bonneville, Vancouver, Washington, Contract No. DACA87-97-D-006, Dedlivery Order No. 13,
October 12, 2000.

Parsons Engineering Science, Inc., Find Reconnaissance Work Plan, Additiond Site Characterization,
Camp Bonneville, Vancouver, Washington, October 2001.

Gay Struthers Associates, Inc., Find Closure Report, Environmenta Restoration, Pesticide Building
#4126 and Ammunition Bunkers #2953, #2951 and #2950, Camp Bonneville, Washington, Contract
No. DACAG67- 95-G-0001 T.0.58, December 2001.

Parsons Environmenta, Draft Reconnaissance Results, Smal Arms Ranges, Camp Bonneville,
Vancouver, WA, Contract No. DACA87-95-D-0018, January 2002.

Gay Struthers Associates, Inc., Find Closure Report, Environmental Restoration, Drum Buria Area,
Camp Bonneville, Washington, Contract No. DACA67-95-G-0001 T.O. 58, April 2002.

Project Performance Corporation, Final Field Work Report — Investigation and Monitoring of Site-Wide
Ground Water and Ground Water Investigations for Remedid Action Unit 2B, April 2003.

URS Corp., Find Report, Landfill Area 4 / Demolition Area 1 Expanded Site Ingpection, Camp
Bonneville, Washington, Contract No. DACA67-98-D-1005, Delivery Order 0054, May 2003.

Parsons Infrastructure & Technology Group, Inc., Find Reconnaisance Summary Report, Camp
Bonneville, Vancouver, Washington, Contract No. DACA87-00-D-0038, Delivery Order 0017, May
2003.
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Atlanta Environmentd Management, Inc., Find Ste Invedtigation Report, Smadl Arms Ranges and
Demalition Areas 2 and 3, Camp Bonneville, Vancouver, Washington, Contract No. DACA65-03-F-
0002, September 2003.

Project Performance Corporation, Draft Remedia Investigation Report for Remedia Action Unit 2B,
Camp Bonneville, Vancouver, Washington, GSA Contract No. GS- 10F-0028J, September 2003.

Project Performance Corporation, Draft Remedid Investigation / Feasibility Study Report for Smal Arms
Ranges, Camp Bonneville, Vancouver, Washington, GSA Contract No. GS-10F-0028J, October 2003.

th
PBS Engineering and Environmentd, Find Ground Water Sampling and Anayss Report, 4 Quarter
2003, Camp Bonneville, Vancouver, Washington, Contract No. DAAD11-03-F-0115, May 2004.

st
PBS Engineering and Environmentd, Draft Ground Water Sampling and Andysis Report, 1 Quarter
2004, Camp Bonneville, Vancouver, Washington, Contract No. DAAD11-03-F-0115, May 2004.

URS Corp., Find Cleanup Action Plan for Remedia Action Unit 1, Camp Bonneville, Vancouver,
Washington, Contract No. DACA67-02-D-2003, July 2004.

Parsons, Draft Remedid Investigation / Feasibility Study Report for Remedid Action Unit 3, Camp
Bonneville, Vancouver, Washington, GSA Contract No. DACA87-00-D-0038, November 2004.

PBS Engineering and Environmental, Find Ground Water Sampling and Analyss Report, 2nd Quarter
2004, Camp Bonneville, Vancouver, Washington, Contract No. DAAD11-03-F-0115, January 2005.

PBS Engineering and Environmenta, Find Ground Water Sampling and Analyss Report, 3rd Quarter
2004, Camp Bonneville, Vancouver, Washington, Contract No. DAAD11-03-F-0115, January 2005.
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Cdibre, Draft Find Remedid Invedigation / Feasbility Study Report for Smal Arms Ranges,
Camp Bonneville, Vancouver, Washington, GSA Contract No. GS-10F-0028J, March 2005.

Cdibre, Draft Find Work Plan for Interim Actions & Smdl Arms Range Berms and Fire
Support Areas, Camp Bonneville, Vancouver, Washington, GSA Contract No. FS-10F-
0028J, March 2005.

Cdibre, Find Ste Investigation Report for Demolition Areas 2 and 3, Camp Bonneville,
Vancouver, Washington, GSA Contract No. GS-10F-0028J, March 2005.

Cdibre, Draft Find Groundwater Data Evaduation Report, Camp Bonneville, Vancouver,
Washington, GSA Contract No. GS-10F-0028J, April 2005.

PBS Engineering and Environmenta, Find Ground Water Sampling and Andyss Report, 4th
Quarter 2004, Camp Bonneville, Vancouver, Washington, Contract No. DAAD11-03-F-
0115, July 2005.

PBS Engineering and Environmentd, Find Ground Water Sampling and Andysis Report, 1
Quarter 2005, Camp Bonneville, Vancouver, Washington, Contract No. DAAD11-03-F-
0115, July 2005.

Parsons, Camp Bonneville, Site Specific Fact Sheets, Remedid Action Unit 3, Vancouver,
Washington, prepared for Army Corps of Engineers, August 2005.

PBS Engineering and Environmentd, Draft Ground Water Sampling and Analysis Report, 2nd
Quarter 2005, Camp Bonneville, Vancouver, Washington, Contract No. DAAD11-03-F-
0115, August 2005.

PBS Engineering and Environmentd, Draft Ground Water Sampling and Andys's Report, 3rd
Quarter 2005, Camp Bonneville, Vancouver, Washington, Contract No. DAAD11-03-F-
0115, November 2005.

Tetra Tech, Inc, Find Interim Remova Action Report, Landfill 4/Demalition Area 1, Camp
Bonneville, Vancouver, Washington, Contract No. DAAD11-03-F-0102, November 2005.

Cdibre, Groundwater Data Evauation Report, Camp Bonneville, Vancouver, Washington,
May 2006.
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